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1) How many Classrooms are in Classroom Buildings G and K (all other buildings list the number)? 

a. Building K has 2 & Building G has 5.  
 

2) Not seeing ADA work mentioned in the project scope though it might be implied in the Project 
Description. Is this included in the construction estimate of $2,500,000? 

a. There is no ADA work.  HVAC will not trigger an access review at DSA.  
 

3) What is the overall SF of all buildings? 
a. 48,357 s.f. for permanent buildings, 5,760 for portable/modular.  

 
4) Please confirm the number of cost estimates required and the phase where they are required 

as: 

 Page 12, Article lll. HVAC Building Specific Scope Requirements per Building, Section I. 
Deliverables – states “Schematic Design and 95% Construction Document Estimates”  

 
but a Schematic Design phase is not mentioned elsewhere in the RFP and:  

 

 Page 4, Article ll. SCOPE OF SERVICES, Section 1. Assessment, General 9. – states 
“Deliverable: Provide an estimate of construction cost based on the assessment findings 
and recommendations.” 
 

 Page 6, Article ll. SCOPE OF SERVICES, Section 2. Design Development, General 9. – 
states “Provide a DD Cost Estimate by a professional estimator.” 

 

 Page 8, Article ll. SCOPE OF SERVICES, Section 3. 50% Construction Documents, 8. – 
states “Provide a 50% Construction Documents estimate; confirm scope of work 
complies with budget allocation.” 
 

 Page 8, Article ll. SCOPE OF SERVICES, Section 4. 95% Construction Documents, 8. – 
states “Provide a 95% cost estimate prepared by a professional estimator.” 

 
a. Estimates shall be done as follows: 

1. At the completion of the Assessments by a professional estimator.  
2. At the completion of the Design Development by a professional estimator. 
3. At 95% completion of the Construction Documents (DSA Submittal) by a 

professional estimator.  
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