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Question 1:  Page 3, #1 – Is there an OPR or drawings/specs available for our review and aid in 
developing our fee? 
 
Answer 1: The plans and specs for the Discovery Building will be provided to prospective proposers 
using the project architect’s Newforma site for shared documents. In order to obtain, please provide a 
name and email address of an individual to receive the information, so HED can set up the site to share.  
Additionally, this information must be received by Sheere Bishop at smbishop@smmusd.org no later 
than Noon on Tuesday, July 17th, 2018.  When sending the information the subject line of the email must 
read “Discovery Project CxA Dwgs Request”.  No requests after said date and time will be permitted.  
 
Question 2:  Page 3, #6 – ‘Meetings as needed’ is subjective and difficult to competitively price. We 
would like to recommend a specific number defined (say 12) so we are competing on equal 
assumptions.  
 
Answer 2:  Allow for a total number of 12-meetings 
 
Question 3:  Page 4, #16 – Similar to above, ‘retesting as necessary’ is difficult to price. Some contactors 
have been known to abuse the commissioning process by not adequately coordinating trades and 
rehearsing the tests before telling us they are ‘ready’. We would like to recommend an approach that is 
becoming more of an industry standard where after the 2nd failure, additional commissioning 
verification becomes a compensable event.  
 
Answer 3: Agreed. Compensation for retesting beyond the 2nd retest will be paid and the cost recovered 
from the contractor. Wording describing that will be included in the bid documents.  
 
Question 4:  Page 6, #23 – Is the project pursuing 2016 CA CHPS Verified or Designed? 
 
Answer 4: Designed 
 
Question 5:  Page 7, #25 – Life Safety and Vertical Transportation systems are normally approved 
through State Inspectors. Please confirm if the District intends to have the commissioning agent ‘pre-
approve’ these systems prior to State Inspectors or if state inspection is sufficient.  
 
Answer 5: The commissioning agent will be involved in the pre-approval commissioning of the Life 
Safety and Vertical Transportation systems, although the final approval will be done through the normal 
State Inspectors 
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Question 6: Page 8, #25 – Building Envelope is listed as a commissioned system. Shall we use the CHPS 
Building Envelope credit as the performance criteria we’ll commission to?  
 
Answer 6:  Yes 
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