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PART 1 - GENERAL

The Santa Monica Malibu Unified School District will undertake a WPFD, Fire Alarm & HVAC Project throughout
the campus at Franklin Elementary School at 2400 Montana Avenue in Santa Monica, California.

This Plan is being revised to make a correction related to naming of Buildings A, and B. In the previous Plan issued
for this project, dated, January 3, 2017, Building A was identified as the Classroom/Administration building and
Building B, was identified as the Cafeteria Building. According to the project drawings, prepared by dsk Architects,
dated November 14, 2017, Building A is the Cafeteria, and Building B is the Classroom/ Administration building.
Only the building names have been updated in this report, all other information included in the previous report
remains unchanged.

1.1

REMOVAL SCOPE OF WORK

The general intent of this document is to advice the abatement contractor of the minimum requirements for
handling and removal of identified asbestos-containing materials (ACM), lead-based paint (LBP) which will
be impacted by the upcoming HVAC project in of Buildings A, B, C, D, E, F, G as well as Portable Classroom
Buildings 23-25, 26, 27, 28, 39, 40, 41-42, 43-45 and Portable Restroom (M). Alternative procedures may
be used, but the procedures must meet or exceed current federal, state, local and District specification
requirements. The alternative procedures must be reviewed and approved by District representative prior
to implementation of the work.

A limited asbestos and lead survey has been prepared for this site by Alta Environmental (#SMSD-17-
7261). The survey report should be used in conjunction with this Plan to confirm the presence of asbestos
and lead in paint in areas impacted by the project.

By submitting a bid, the Contractor warrants its intent to conduct said work properly using qualified
personnel employed by licensed contractors.

A. Removal scope of work shall include all impacted materials listed in the table below, in
areas identified in the project drawings.

B. All removal and disturbance of asbestos-containing materials (ACM) and subsequent
waste disposal shall be performed by an asbestos abatement contractor, using 40-hour
asbestos trained workers (Asbestos Worker trained as outlined in 40 CFR 763).
Abatement contractor’'s workforce shall be supervised by experienced trained workers,
knowledgeable and qualified in the techniques of asbestos abatement, handling and
disposal of asbestos-containing and/or asbestos-contaminated materials, and the
subsequent cleaning of contaminated areas, including, at a minimum, Competent
Person/Contractor Supervisor training as outlined in 40 CFR 763.

C. All removal and disturbance of lead-based paints and subsequent waste disposal shall be
performed by a state-licensed contractor, using CDPH-certified workers with at least one
CDPH-certified Supervisor. Abatement contractor's workforce shall be supervised by
experienced trained workers, knowledgeable and qualified in the techniques of lead
abatement, handling and disposal of lead-containing and/or lead-contaminated materials,
and the subsequent cleaning of contaminated areas.

D. All removal and disturbances of lead containing painted surfaces (reported below 1.0
mg/cm? by XRF Testing) are subject to Cal/lOSHA worker exposure requirements (8 CCR
1532.1) including the use of respirators and protective clothing until the contractor has
demonstrated through objective data the exposure levels to lead dust based on a negative
exposure assessment do not exceed the permissible exposure level.

E. When exposure monitoring of a particular lead-related task indicates that the permissible
exposure level is or will be exceeded, the contractor shall use CDPH-certified lead workers
to complete the task.

Alta Environmental
Franklin Elementary School
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F. Contractor shall furnish all labor, materials, services, insurance (specifically covering the
handling and transportation of asbestos, lead-based paint and equipment which is
specified, shown or reasonably implied for the removal, transport, and disposal of the
impacted waste materials:

SUMMARY OF ASBESTOS-CONTAINING MATERIALS

BUILDING A (Cafeteria)

MATERIAL

LOCATION

SCOPE OF IMPACT

SPECS

SECTION

Moisture Paper

No anticipated impacts, listed for

(under wood Under Wood Stage . :
information only

stage)

» : Full removal in areas
Q/Sroz\/n Floor Tile Room 134A impacted by the project 3.7.2
wiiastic drawings and specifications

SUMMARY OF ASBESTOS-CONTAINING MATERIALS
BUILDING B (Administration/Classroom)
SPECS
MATERIAL LOCATION SCOPE OF IMPACT SECTION

9" Light Brown Full removal in areas
Floor Tile with Room 147 (under carpet) impacted by the project 3.7.2
Mastic drawings and specifications
Chalkboar.ds/corkb First and Second Floor Classrooms _No antlc!pated impacts, listed for
oard mastic information only

Black Anti-Skid
Material

All Entrances (including stairwell
landings on the first floor)

No anticipated impacts, listed for
information only

Room 115, Room 117, Rooms 2-7, . . ..
Minor impacts anticipated
Teachers Lounger, Copy Room, : : i
Rough Plaster T , . ) for the installation of fire
. Principal Office, Main Office, Nurses . . 3.71
Ceiling . S alarm and air conditioning
Office, Girl's Restroom, Faculty .
equipment
Restrooms
Full removal in areas
Fire Doors Basement impacted by the project 3.71
drawings and specifications
Full removal in areas
Window Putty Basement Room 115 South End impacted by the project 3.7.2
drawings and specifications
Pipe insulation and Full removal in areas
pe Attic Space and crawlspace impacted by the project 3.71
debris . L
drawings and specifications
Full removal in areas
HVAC Duct Tape Attic Space impacted by the project 3.71
drawings and specifications
Grey Sink Copy Room, Nurse's Office No anticipated impacts, listed for
Insulation information only
Gvpsums Full removal in areas
Typ All Classrooms impacted by the project 3.7.2
ransoms . S
drawings and specifications
Basement 114, walls (under b |r_npacts gntlmpgted
: . for the installation of fire
Drywall Mud paneling and wall tile) and room . e 3.7.2
alarm and air conditioning
118, 118A .
equipment

Alta Environmental
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SUMMARY OF ASBESTOS-CONTAINING MATERIALS

BUILDING C

MATERIAL

LOCATION

SCOPE OF IMPACT

SPECS
SECTION

Grey Rolled on

Roof and Walkway Roof

No anticipated impacts, listed for

Roof Core information only
Roof Mastic Roof Penetrations _No antlc!pated impacts, listed for
information only
- i Full removal in areas
Heater Unit Y|S|b!§ at Heater Closet (assu.rr.led impacted by the project 372
in ceiling spaces and wall cavities drawings and specifications
Drywall Joint Library, Office 1, 2, Mechanical ]'cV“ntcr’]r ir_nptaci;tst_anticifpf_ated
Compound Room, Room 130 C, Storage or the installation ot fire 3.7.1
i alarm and air conditioning
Room1 & 2 Walls and Ceilings equipment
) Minor impacts anticipated
Stucco (ACCM) Exterior Walls for the installation of fire 3.7 1
alarm and air conditioning o
equipment
SUMMARY OF ASBESTOS-CONTAINING MATERIALS
BUILDING D
SPECS
MATERIAL LOCATION SCOPE OF IMPACT SECTION
Full removal in areas
Heater Unit Rooms 15-17 impacted by the project 3.7.2
drawings and specifications
Chalkboard/ . Rooms 15-17 _No antlc!pated impacts, listed for
corkboard mastic information only
9" Dark Brown and " Full removal in areas
Green Floor Tile Room 15-17 (upder carpet and 12 impacted by the project 3.7.2
. ! light blue floor tile) . e
with Mastic drawings and specifications
. . Full removal in areas
HVAC vibration Heater closets in rooms 15-17 impacted by the project 3.7.2

reducer

drawings and specifications

Alta Environmental
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SUMMARY OF ASBESTOS-CONTAINING MATERIALS

drawings and specifications

BUILDING E
SPECS
MATERIAL LOCATION SCOPE OF IMPACT SECTION
Full removal in areas
Heater Unit Rooms 18-20 impacted by the project 3.7.2
drawings and specifications
Chalkboard/ . Room 18-24 _No anticjpated impacts, listed for
corkboard mastic information only
9" Tan Floor Tile _FuII removal in areas
: Rooms 18-20 (under carpet) impacted by the project 3.7.2
w/Mastic . S
drawings and specifications
Full removal in areas
Window Putty Exterior Windows impacted by the project 3.7.2
drawings and specifications
SUMMARY OF ASBESTOS-CONTAINING MATERIALS
BUILDING F
SPECS
MATERIAL LOCATION SCOPE OF IMPACT SECTION
Full removal in areas
Soft Rough Plaster | Rooms 8-14 impacted by the project 3.7.2
drawings and specifications
Chalkboard/ R No anticipated impacts, listed for
. ooms 8-14 . .
corkboard mastic information only
Full removal in areas
Heater Unit Rooms 8-14 impacted by the project 3.7.2
drawings and specifications
Vinyl Sheet Beige Full removal in areas
with Black Room 10 impacted by the project 3.71
Adhesive (ACCM) drawings and specifications
Full removal in areas
Doorway transoms | Rooms 8-14 impacted by the project
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SUMMARY OF ASBESTOS-CONTAINING MATERIALS

BUILDING G

MATERIAL

LOCATION

SCOPE OF IMPACT

SPECS
SECTION

Mirror Mastic

K30 and K31 - Girl's, Boy's and

Staff Restrooms

information only

No anticipated impacts, listed for

Chalkboard/Dry

Erase . K29, K30, K31 No antlc]pated impacts, listed for

Board/Posting information only

Board Mastic

Texture Panel No anticipated impacts, listed for
) K30 . .

Adhesive information only

Asbestos Cement K30 No anticipated impacts, listed for

Pipe

information only

Full removal in areas

Heater Unit K31 - Heater Room impacted by the project 3.7.2
drawings and specifications
; Full removal in areas
:—lea:e;ShleId K29, K30, K31, all Restrooms impacted by the project 3.71
nsulation drawings and specifications
9" Tan Floor Tile Full removal in areas
. ; K-29 (under carpet & tile), 30, 31 impacted by the project 3.7.2
with Black Mastic . L
drawings and specifications
SUMMARY OF ASBESTOS-CONTAINING MATERIALS
BUILDING H
SPECS
MATERIAL LOCATION SCOPE OF IMPACT SECTION
White Board Rooms 23, 24A, 24B, 24C No anticipated impacts, listed for
information only
SUMMARY OF ASBESTOS-CONTAINING MATERIALS
BUILDING K
SPECS
MATERIAL LOCATION SCOPE OF IMPACT SECTION
White Board Room 41 and 42 _No anticjpated impacts, listed for
information only
SUMMARY OF ASBESTOS-CONTAINING MATERIALS
BUILDING L
SPECS
MATERIAL LOCATION SCOPE OF IMPACT SECTION

Dry Erase/Posting
Board Adhesive

Rooms 43, 44, 45

information only

No anticipated impacts, listed for

Alta Environmental
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SUMMARY OF ASBESTOS-CONTAINING MATERIALS
Room 25
SPECS
MATERIAL LOCATION SCOPE OF IMPACT SECTION
White Board . _No anticjpated impacts, listed for
. Interior information only
Mastic
SUMMARY OF ASBESTOS-CONTAINING MATERIALS
Room 39
SPECS
MATERIAL LOCATION SCOPE OF IMPACT SECTION
White Board Interior _No anticjpated impacts, listed for
information only
SUMMARY OF ASBESTOS-CONTAINING MATERIALS
Room 40
SPECS
MATERIAL LOCATION SCOPE OF IMPACT SECTION
White Board Interior _No anticjpated impacts, listed for
information only

Alta Environmental
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SUMMARY OF LEAD-BASED PAINT

COMPONENT

LOCATION

SCOPE OF

IMPACT/ESTIMATED

SPECS
SECTION

Baseboard-
ceramic-green

Building G, boys restroom, girls
restroom (in room K31 and K30)

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.74

Wall-ceramic-white

Building G, K31 boys restroom

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.74

Baseboard-
ceramic-green

Building F, staff restroom, girls
restroom

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.74

Wall-ceramic-white

Building F, girls restroom

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.4

Sink-metal-white

All classrooms in building G, F, E,
D, A

No anticipated impacts, listed for

information only

Wall-ceramic-blue

Building A 1st floor girls restroom

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.74

Baseboard-
ceramic-
orange/white

Building A, 1st floor girls restroom

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.4

Wall-ceramic-
green

Building A, 2nd floor Boys and Girls
Restroom

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.74

Wall-ceramic-grey

Building A, 2nd floor, boys restroom,
girls restroom

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.74

Beam-metal-red

Building L, structure beams,
columns

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Alta Environmental
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Window casing-
wood-white

Exterior and interior A, B, F, K (at
K30)
(building A, damaged at south end

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Wall-plaster-white

Basement, 15t and 2" floors
(Damaged at 2" floor around
window frames), Building A

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Baseboard-wood-
white

Buildings A, F

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Cabinet-wood-
white

Interior of Buildings A, D, E, F

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Door-metal-white

Basement doors

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Top handrail cap-
wood-white

Hallway stairs, building A

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Fire Cabinet-
metal-white/It.
green

Buildings B, C,D,E, F, G

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Door casing-wood-
white

Building B, SW entrance (damaged)
(door and door casing)-Exterior

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Louver-wood-white

Building B, SW entrance (damaged)

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Door casing-metal-
green

Building B exteriors all

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Window casing-
metal-
orange/white

Building B, exteriors all (damaged)

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Alta Environmental
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Door-metal-green

Interior Building B at room 134A,
Cafeteria

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Support post-
metal-white

Exterior/interior Building E, D, G
(north windows)

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Window casing-
metal-white

Exterior/interior Building E, D, G
(north windows)

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Window Casing-
wood-yellow

Interior Cafeteria

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Door-metal-blue

Interior of Building E, D, F, G (doors
and door casings)

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Window casing-
metal-white

Exterior and interior of Building F, G

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Door casing-wood-
white

Interior of Building F and G, all

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Cabinet-wood-blue

Building G

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Wall trim-wood-
blue

Building G

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Door casing-wood-
blue/white

Building G, between rooms K29-
K30 (door and door casings)

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3

Ceiling-wood-white

Walkway by Building F

Paint stabilization and
component removal in
areas impacted by the
project drawings and
specifications

3.7.3
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Post-metal-green

Paint stabilization and
component removal in
Walkway by Building F areas impacted by the 3.7.3
project drawings and
specifications

The Contractor is responsible for assessing the type, extent, and quantity of material to be removed in
each area of the project.

12

1.3

14

1.5

1.6

WORK TO BE PERFORMED BY OTHERS

A.

As per Project Drawings.

RESPONSIBILITIES OF OWNER

A. The Owner may elect to provide daily oversight and environmental monitoring surrounding
the abatement/removal operations.
REQUIRED LICENSURE
A. Contractor shall be licensed by the State of California, Contractors State License Board
and be registered to perform asbestos related work with the Division of Occupational Safety
and Health, Department of Industrial Relations. At a minimum contractor shall hold the
following license classification:
1. ASB - Asbestos Certification
2. U.S. EPA Renovation, Repair, & Repainting Program (RRRP), if required
B. Transportation of Friable and Non-Friable Asbestos Containing Materials: Contractor shall
itself be or have a subcontractor who is a registered hazardous waste transporter with the
State of California, Department of Toxic Substances Control.
C. Subcontractors shall hold all licenses applicable to specified trade work.
PERMITS
A. As required by California Division of Occupational Safety and Health (Cal/lOSHA)
B. As required by the South Coast Air Quality Management District (SCAQMD)
C. As required by Department of Health Services (Cal/DPH)
D. As required by local agencies for specific tasks (i.e., temporary power, etc.)
NOTIFICATIONS
A. Contractor shall make all required written notifications to regulatory agencies including the

following:

1. Cal/OSHA
2. SCAQMD
3 Cal/DPH, if required.

Alta Environmental
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1.7  INSURANCE REQUIREMENTS

A.

Provide as per Project Specifications.

1.8  BONDING REQUIREMENTS

A.

Provide As per Project Specifications.

1.9 PROJECT SCHEDULE

A.

B.

Project Start Date: As specified by owner
Project Completion Date: As specified by owner

All work shall be performed as per agreement between Contractor and Owner.

1.10 APPLICABLE REGULATIONS

A.

Contractor shall perform all Work in compliance with current, applicable federal, state, and
local regulations, standards and codes including District specifications governing asbestos
abatement, transport, and disposal of asbestos containing/contaminated materials, lead-
based/containing surface coatings and contaminated materials, and all other hazardous
materials.

1. Requirements include obtaining permits, licenses, inspections, releases and
similar documentation, as well as payments, statements and similar requirements
associated with codes, regulations, and standards.

Regulations, Standards, and Codes (General):

1. General applicability of federal, state, and local regulations, standards and codes
governing hazardous materials abatement, demolition, transport, and disposal,
except to the extent that more explicit or more stringent requirements are written
directly into the contract documents, all applicable regulations, standards, and
codes have the same force and effect and are made a part of the contract
documents as if copied directly into the contract documents, or as if published
copies are bound herewith.

Contractor Responsibility: The Contractor shall assume full responsibility and liability for
the compliance with all applicable federal, state, and local regulations including District
Specifications pertaining to work practices, transport, disposal, and protection of workers,
visitors to the site, and persons occupying areas adjacent to the site.

1. The contractor is responsible for providing training, medical examinations and
maintaining training/medical records of personnel as required by the applicable
federal, state, and local regulations.

2. The Contractor shall hold the Owner and Project Environmental Consultant
harmless for failure to comply with any applicable hazardous materials abatement,
transport, disposal, safety, health or other regulation on the part of himself, his
employees, or his subcontractors.

1.11 SUBMITTALS

A.

Prior to commencement of work, Contractor shall submit to the Project Environmental
Consultant (Owner’s Representative) documentation that includes, without limitation, the
following:

Alta Environmental
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Copies of licenses and registrations required by Article 1.6 Required Licensure
(include copies of subcontractors’ licenses).

Copies of written natification to the following regulatory agencies:

a. Cal/lOSHA
b. SCAQMD
C. Cal/DPH, if necessary.

Manufacturer's certification that HEPA vacuums, differential pressure air filtration
devices and other local exhaust ventilation equipment conform to ANSI Z9.2-79
and have been permitted by the SCAQMD.

Documentation showing that Contractor's employees, including foreman,
supervisor, and any other company personnel or agents who may be exposed to
airborne asbestos fibers or who may be responsible for any aspects of asbestos
abatement activities, have received training as required by 29 CFR 1926.1101 and
8 CCR 1529.

Documentation showing that Contractor's employees, including foreman,
supervisor, and any other company personnel or agents who may be exposed to
airborne lead dust or who may be responsible for any aspects of lead abatement
activities, have received training as required by 29 CFR 1926.62 and 8 CCR
1532.1.

Documentation from Physician (signed by an M.D.) showing that all employees or
agents who may be exposed to airborne asbestos fibers in excess of background
levels have received medical monitoring to determine whether they are physically
capable of working while wearing the respirator required without suffering adverse
health effects. The Contractor must be aware of and provide information to the
examining physician about unusual conditions in the workplace environment (e.g.
high temperatures, humidity, chemical contaminants) that may impact on the
employee's ability to perform work activities.

Documentation of respirator fit-testing for all Contractor employees and agents
who must enter the work area. This fit-testing shall be conducted annually and in
accordance with procedures as required by 29 CFR 1910.134 and 8 CCR 5144.

An emergency preparedness plan as required by Article 1.16 - Emergency
Planning.

B. During abatement activities, Contractor shall maintain on-site records and submit to Project
Environmental Consultant at the completion of the project documentation that includes,
without limitation, the following:

1.

2.

Copies of the work area entry/exit log book.

Copies of logs documenting filter changes on respirators, HEPA vacuums,
differential pressure air filtration devices, water filtration device, and other
engineering controls.

Copies of Material Safety Data Sheets (MSDS) for solvents, encapsulants, wetting
agents, replacement materials, and other substances brought by Contractor to the
Project Site. MSDSs shall be available the first day that subject
materials/substances are present on the project site.

Results of all required OSHA compliance air monitoring. Results shall be available
for review by Consultant and Owner within 24 hours the sampling.

Alta Environmental
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1.172 NOTICES

A.

5. Copies of all accident/incident reports where injury or damage has occurred on or
to the Owner's property.

6. Copies of daily logs indicating location(s) worked, type of materials removed,
quantity of materials removed and number of personnel conducting the
aforementioned activities.

7. Copies of all transport manifests, trip tickets and disposal receipts for all asbestos
waste materials removed from the site.

Post in the clean room area of the worker decontamination enclosure a list containing the
names, and telephone numbers of Owner, Construction Manager, Abatement Contractor,
and Project Environmental Consultant.

Additional postings shall include:

Visitor Entry and Exit Log.

Employee Daily Sign in Log.

Entry and Exit Procedures.

Emergency Procedures.

Copies of permits required in Article 1.7 of this document and copies of
notifications required in Article 1.8 of this document.

As required by the Department of Labor.

abrwN-=

o

1.13 SITE USE AND SECURITY

A.

Confine operations at the site to the areas permitted under the Contract. Portions of the
site beyond areas on which work is indicated are not to be disturbed.

The work area shall be restricted only to authorized, trained and protected personnel,
including Contractor, Contractor's employees, Owner’s employees, Owner, Construction
Manager, Project Environmental Consultant, State and Local Inspectors.

Entry into the work area by unauthorized individuals shall be reported immediately to the
Project Environmental Consultant.

Contractor shall be responsible for Project site security during abatement operations.

1.14 EMERGENCY PLANNING

A.

Emergency planning and procedures shall be developed by Contractor prior to abatement
initiation.

Emergency procedures shall be in written form and prominently posted. Contractor shall
ensure that all persons entering the work area read these procedures and understand the
Project site layout, location of emergency exits and emergency procedures.

Emergency planning shall include considerations of fire, explosion, electrical hazards,
slips, trips and falls, confined spaces, and heat related injury. Written procedures shall be
developed and employee training in procedures shall be provided by Contractor.
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D. Employees shall be trained in evacuation procedures in the event of work place
emergencies.

1.

1.15 FIRE PROTECTION

For non-life threatening situations, employees injured or otherwise incapacitated
shall decontaminate following normal procedures with assistance from fellow
workers, if necessary, before exiting the work place to obtain proper medical
treatment.

For life threatening injury or illness, worker decontamination shall take least
priority. After measures to stabilize the injured worker, remove him from the work
place and secure proper medical treatment.

Telephone numbers of all emergency response personnel shall be prominently
posted in the clean and equipment rooms.

A. All plastic, spray-on strippable coatings, and structural materials used in the asbestos
abatement process shall be UL-approved and certified as fire retardant or noncombustible.

B. Wood shall be pressure impregnable and certified as fire retardant.

C. Safety Data Sheets (SDS) for fire retardant materials shall be made available upon request.

D. All combustible rubbish and debris, including asbestos waste shall be properly packaged,
labeled and stored in a District designated lockable storage facility at the end of each
working day.

E. A minimum of one (1) 4A/60BC dry-chemical extinguisher shall be maintained at each of

the following locations:

1.

At each corner of the work area. Where no clear corners exist, four (4)
extinguishers shall be placed around the exterior wall of the work area so that they
are approximately 25 percent of the total distance apart.

a. Exception: Where total contained work area is less than 1,000 square
feet, two (2) 4A/60BC extinguishers shall be provided. All extinguishers
shall be clearly identified with red tape.

Contractor shall ensure that on site personnel are aware of the location and proper
use of all extinguishers and other fire/life safety equipment.

F. All existing fire detection, alarm systems, connections and standpipes shall remain in place,
active and unobstructed. Any alteration to this equipment must be approved by the Owner.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Generally, Contractor shall carefully adhere to the following:

1.

All plastic, spray-on strippable coatings and structural materials used shall be UL-
certified as fire retardant or non-combustible.

Fire-retardant polyethylene sheeting utilized for worker decontamination and
construction/containment barriers shall be a minimum of six-mil in thickness.
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4.

Disposal bags used to package hazardous waste shall be of six-mil polyethylene,
pre-printed with labels as required by EPA regulation 40 CFR 61.152 (b) and 8
CCR 1529.

Warning signs as required by Cal/OSHA shall be utilized.

B. Removal and Encapsulation:

1.

2.

2.2 EQUIPMENT

Apply surfactant during removal work activities.

Apply an encapsulating agent to the substrate surfaces from which asbestos-
containing material has been stripped.

Mastic removal solvents shall be of the low odor variety.

A. General:

1.

A sufficient quantity of HEPA vacuums and/or differential pressure air filtration
devices equipped with HEPA filtration shall be used to control asbestos fibers
during the removal of asbestos containing materials. To calculate total air flow
requirement:

Total ft3/min = Vol. of work area (in ft3)
15 min

To calculate the number of units needed for the abatement:

Number of units needed = __[total ft3/min]
[capacity of unit in ft3/min]

At a minimum, full-face powered air-purifying respirators (PAPRs) equipped with
HEPA filters cartridges shall be utilized during all friable/Class | asbestos removal
and for all removal of lead-containing paints/substances involving abrasive
removal techniques.

At a minimum, half-face air-purifying respirators with P-100 cartridges shall be
utilized for the removal of all non-friable/Class |l asbestos removal, and lead
coated, ceramic tile, and impacted damaged lead-based paint except abrasive
removal.

Respirators shall be furnished to the abatement workers by Contractor. The
respirators shall have been tested and approved by National Institute of
Occupational Safety and Health (NIOSH) for use in asbestos-contaminated
atmospheres.

Full body disposable protective clothing, including head, body, and foot coverings
shall be furnished to workers and visitors by the abatement contractor. The
clothing shall include adequate sizes to accommodate movement without tearing.

Additional safety equipment as supplied in accordance with 8 CCR 1514, (e.g. hard
hats meeting the requirements of 8 CCR 1515, eye protection meeting the
requirements of 8 CCR 1516, safety shoes meeting the requirements of 8 CCR
1517, hand protection meeting the requirements of 8 CCR 1520, hearing protection
meeting the requirements of 8 CCR 1521 and body protection meeting the
requirements of 8 CCR 1522), as necessary, shall be furnished to all workers and
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authorized visitors.
Removal:

1. Removal shall be performed using manual means and methods. Perform removal
in manageable section and perform continuous clean-up of debris. Mechanical
removal shall only be perform in conjunction with Owner approved HEPA air
filtration systems.

2. Perform detail cleaning using HEPA vacuuming and wet wiping methods. No
brooms shall be used during asbestos and lead-based paint related work.

Encapsulation: Encapsulants shall be sprayed using airless spray equipment or hand
pressurized sprayer.

PART 3 - EXECUTION

3.1 CLEAN-UP PROCEDURES

A.

Remove and containerize all visible accumulations of asbestos-containing material, and
asbestos/lead-contaminated debris utilizing rubber dust pans and rubber squeegees to
move material around. Do not use metal shovels to pick up or move accumulated waste
within contained work areas.

Asbestos-containing/contaminated waste shall be packaged and label in accordance with
EPA regulation 40 CFR 61.152 (b) (I) (iv), Cal/OSHA (Title 8 CCR Sections 1529 and
5208), SCAQMD Rule 1403, and if applicable Title 22 CCR Section 66504.

Lead-waste wastes shall be packaged and label as required by 8 CCR 1532.1 and 22 CCR
66504.

All other hazardous wastes shall be containerized as appropriate and disposed of in a
manner that satisfies the requirements for waste characterization and disposal in
accordance with the requirements of Title 22 of the California Code of Regulations,
Sections 66243, et seq., and Sections 25157.8, et al, of the California Health and Safety
Code.

Whether cleaning an asbestos work area or a lead work area (or both), wet clean all
surfaces in the work area using a HEPA-vacuum, as appropriate.

After gross cleaning of the work area, HEPA-vacuum and wet clean all objects and
surfaces in the work area are completed, remove all containerized waste from the work
area.

Decontaminate all tools and equipment and remove at the appropriate time in the cleaning
sequence.

Project Environmental Consultant and the abatement contractor representative will inspect
the work area for visible residue. If any accumulation of residue is observed, a second
settling period and cleaning cycle repeated at no additional cost to Owner.

Following the satisfactory completion of clearance air monitoring or clearance wipe testing,
the remaining barriers may be removed and prepared for proper disposal. A final visual
inspection by Project Environmental Consultant and the abatement contractor
representative will be performed. Unsatisfactory conditions may require additional
cleaning and air monitoring/wipe sampling, at no additional cost to Owner.
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3.2 WORKER DECONTAMINATION SYSTEMS

A.

Worker decontamination enclosure systems shall be provided at all locations where
workers will enter or exit regulated work areas.

Worker decontamination enclosure systems constructed at the Project site shall utilize
six-mil, fire-retardant polyethylene sheeting, or other approved materials for privacy.

Personnel Decontamination Units shall not be located inside the work area(s) unless
specifically authorized by the Project Environmental Consultant.

Alternate methods of providing Decontamination facilities may be submitted to the Project
Environmental Consultant for approval. Do not proceed with any such method(s) without
the written authorization.

The worker decontamination enclosure system shall consist of at least a cleansing station
in accordance with the requirements of 8 CCR 1527 and 8 CCR 1529, equipped with
adequate water, towels and cleansing agents to accommodate the entire crew and visitors.

3.3 DISPOSAL PROCEDURES

A.

All Class | friable asbestos waste shall be disposed as hazardous, waste and disposed at
an appropriate landfill facility. The waste shall be manifested using a Uniform Hazardous
Waste Manifest.

All Class Il non-friable asbestos waste shall be disposed of as Non-Hazardous, Non-Friable
Asbestos Waste. A non-hazardous material data form will be required.

All asbestos-containing waste shall be placed and stored in clear, sealed, leak-tight and
appropriately labeled containers, in accordance with 8 CCR 1529 and SCAQMD Rule
1403, and transported to an appropriate landfill for disposal.

The abatement contractor will be responsible for segregating lead waste (LBP and LCP)
into separate waste streams. The contractor will be required to collect a sufficient number
of samples to adequately characterize the waste stream. Sample analysis will include at
a minimum, Total Threshold Limit Concentration (TTLC), Soluble Threshold Limit
Concentration (STLC) and Toxicity Characteristic Leaching Procedure (TCLP).

The contractor shall develop and submit for review a waste sampling and management
plan to the Owner and the Project Environmental Consultant.

All hazardous wastes (including non-hazardous asbestos wastes) must be transported by
a certified waste hauler and disposed off at a waste facility approved by the Owner.

Obtain the EPA Hazardous Waste Generator Identification Number and State of California
Hazardous Waste Tax Identification Number from the Owner for hazardous waste disposal.

All hazardous waste manifests or non-hazardous material data forms shall be delivered to
the owner. Record keeping format shall utilize a chain of custody form which includes the
names and addresses of the Generator (Owner), Contractor, Waste Hauler, pickup site,
disposal site, the estimated quantity of the asbestos waste and the type of containers used.
The form shall be signed by the Generator, Contractor, Waste Hauler and the Disposal Site
Operator, as the responsibility for the material changes hands.

3.4 REESTABLISHMENT OF THE WORK AREAS

3.4.1 VISUAL INSPECTION

Upon completion of the removal process, the Owner Representative and the abatement contractor will
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conduct a post-abatement visual inspection. If any material designated for removal, including loose debris, is
observed, the Contractor will be required to re-clean that specific area.

34.2 ABATEMENT CLEARANCE CRITERIA

1. Following the completion of final clean-up operations, notify the Project Environmental Consultant that work
areas are ready for final inspection and clearance air monitoring.

a.

Project Environmental Consultant will then sample the air in the work area for airborne fiber
concentrations.

Removal areas with less than 160 square feet of removed material, the samples at the discretion of
the District, may be analyzed using Phase Contrast Microscopy (PCM) utilizing the NIOSH 7400
method. Minimum of five samples from inside the work area will be collected. Clearance will be issued
when all samples results show that the airborne fiber concentrations inside the abatement work area
are equal to or less than 0.01f/cc or the background level, whichever is greater.

Removal areas with greater than 160 square feet or 260 linear feet of removed material, the samples
will be analyzed using Transmission Electron Microscopy (TEM). Minimum of five samples from inside
the work area will be collected. If the arithmetic mean of their asbestos structure concentrations per
square millimeter is less than or equal to 70 structures per square millimeter, the asbestos removal
and clean-up activities within the work area will be deemed to have been completed.

If these conditions are not met, decontamination shall be deemed incomplete and the cleaning
procedures S shall be repeated. The area shall be re-cleaned and re-tested at no additional cost to
Owner until satisfactory levels are obtained.

2. For lead-based removal work, wipe sampling shall be performed within the controlled work areas following
completion of demotion work.

a)

b)

Release Criteria: Decontamination of the work area is complete when at least one representative
sample per work area is analyzed and reveals lead concentrations below 40 micrograms of lead
per square foot of area on interior floors, 250 micrograms of lead per square foot of area on window
channels/sills and 800 micrograms of lead per square foot of area on exterior floors.

If these conditions are not met, then the decontamination is incomplete and the cleaning
procedures noted in Article 3.1 above shall be repeated. The area shall be re-tested at no additional
cost to Owner until satisfactory levels are obtained.

For removal/demolition of lead-based painted components where the component was removed
intact, without creating a disturbance to the LBP, clearance will be issued upon passing of a final
visual inspection completed as described in section 3.4.1 of this work plan.

3.5 ENVIRONMENTAL MONITORING

Air monitoring will be carried out by the Project Environmental Consultant on behalf of the Owner to verify that the
building beyond the contamination area and the outside environment remains uncontaminated.

Area Air Monitoring: The Project Environmental Consultant will conduct in-progress air monitoring daily to
determine area airborne contaminant concentrations within the confines of the work area.

Environmental Air Sampling: Ambient air samples are taken and analyzed to indicate fiber migration from
containment to the environment. Should any environmental sample outside work areas exceed the base line of
0.01 f/cc of air or established background concentrations as determined by PCM analysis, all work will immediately
halt except for corrective work. The PEC shall determine the source of the high fiber count and notify the contractor
with directions for the corrective action.
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3.6 OSHA PERSONNEL AIR MONITORING

Air monitoring required by Cal/OSHA is the responsibility of the contractor. The contractor is responsible

for providing daily Cal/lOSHA compliance monitoring as per 8 CCR 1529 for asbestos and CCR 1532.1 for

lead.

A. At minimum, Contractor shall conduct representative breathing zone personal air monitoring
of its employees and repeated daily or until a "negative exposure assessment", as derived in
accordance with 29 CFR 1926.1101 (f)(2)(iii) and 8 CCR 1529 for asbestos.

B. Employers must assess the amounts of lead breathed by workers on a regular basis for each
trigger task as per 8 CCR 1532.1. This is usually done by employee breathing zone air
sampling. Air sampling results are used to determine the protective measures needed as well
as the type of respirator that must be worn for protection.

1.

Level 1 trigger tasks Any of the following with lead-containing coatings or materials: spray
painting, manual demolition, manual scraping or sanding, use of heat gun, power tool
cleaning with dust collection system. Minimum required respirator: half-mask respirator
with N-100, R-100 or P-100 filters.

Level 2 trigger tasks Any of the following with lead-containing coatings or materials: using
lead-containing mortar, lead burning, rivet busting, power tool cleaning without dust
collection system, clean-up activities using dry expendable abrasives, abrasive blasting
enclosure movement or removal. Minimum required respirator: air-supplied hood or
helmet, or loose fitting hood or helmet powered air purifying respirator with N-100, R-100
or P-100 filters.

Level 3 trigger tasks Abrasive blasting, welding, cutting, or torch burning on structures
where lead-containing coatings or materials are present. Minimum required respirator: half-
mask supplied air respirator operated in a positive pressure mode.

C. Monitoring shall be conducted by a qualified air professional experienced and knowledgeable
about the methods of air monitoring and in accordance with 29 CFR 1926.1101, 8 CCR 1529

and

8 CCR 1532.1.

D. Monitoring results and appropriate laboratory analysis work shall be posted within forty-eight
(48) hours of the monitoring work.
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3.7 REMOVAL WORK PROCEDURES

3.7.1 ASBESTOS-CONTAINING MATERIALS REMOVAL-TS/ - INSULATION AND DEBRIS, DOOR
INSULATION; ROUGH PLASTER, STUCCO

Engineering Controls:
1. Install a full containment work area isolation including critical barriers, a 3-stage worker
decontamination facility and temporary negative pressure deferential.

Min. Resp. Protection:

1. Powered Air Purifying Respirators (PARP). The respiratory protection may be downgraded to a half-
face APR if the contractor can confirm based on objective data (personnel air sampling) that exposure
levels to asbestos during removal of the identified material will be sufficient for that respirator.

2. Perform the required CAL-OSHA worker exposure air monitoring.

Removal:

1. Remove the material using manual means and wet methods. Allow surfactant to soak into material
and remove in manageable sections. Do not let debris to accumulate, perform cleaning of up of loose
debris continuously.

2. In the crawlspace, remove all contaminated soil a minimum of six inches or down to hardpan which

ever comes first.
3. In the attic and crawlspace, decontaminate all surfaces in the space by wet wiping and HEPA
vacuuming.
Preparation/Transport:

1. Package and label the waste immediately. Store all waste in a lockable storage dumpster.

Disposal:
1. Dispose of as friable, hazardous asbestos containing waste. A waste shipment (manifest) will be
required.
2. Waste material reported with traces of asbestos (<1%) may be disposed of non-hazardous waste
if | can be easily separated.

3.7.2 ASBESTOS-CONTAINING MATERIALS REMOVAL-FLOOR TILES AND MASTICS, VARIOUS
MASTICS, ACCM MATERIALS

Engineering Controls:
1. Install a containment work area including critical barriers, a 3-stage worker decontamination facility
and temporary negative pressure deferential.

Min. Resp. Protection:

1. Powered Air Purifying Respirators (PARP). The respiratory protection may be downgraded to a half-
face APR if the contractor can confirm based on objective data (personnel air sampling) that exposure
levels to asbestos during removal of the identified material will be sufficient for that respirator.

2. Perform the required CAL-OSHA worker exposure air monitoring.

Removal:
1. Remove the material using manual means and wet methods. Allow surfactant to soak into material
and remove in manageable sections. Do not let debris to accumulate, perform cleaning of up of loose
debris continuously.

Preparation/Transport:
1. Package and label the waste immediately. Store all waste in a lockable storage dumpster.
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3.7.3

3.7.4

Disposal:
1. Dispose of as non-friable, non-hazardous asbestos containing waste.

LEAD-BASED PAINT REMOVAL- PAINT STABILIZATION / COMPONENT REMOVAL

Engineering Controls:
1. Install demarcation signage; drop floors, and critical barriers as necessary and a 2-stage worker
decontamination facility with a wash station.

Min. Personal Protection:
1. Half-face air-purifying respirators equipped with HEPA-P100 filters. Disposable clothing (Tyvek
[or equivalent] suits) and hand, foot, and eye protection is required.
2. Perform the required CAL-OSHA worker exposure air monitoring.

Removal:

1. Remove and stabilized all damaged loose and flaky paint prior to the component removal or surface
preparation for repainting etc. Apply a paint sealer to the stabilized painted areas.

2. High impact areas such as handrails and guardrails, remove all paint from the top railing and a
minimum of 12 inches down to the support post.

3. No mechanical removal such as saw cutting, torching cutting welding etc. through lead-based paint
shall be conducted. Painted components which may require cutting shall first be spot abated. The
paint in the area to be cut shall first be removed entirely at a minimum 6 inches to each direction of
the cut point. The contractor will be required to submit a work plan, separate from this plan for any
planned work involving mechanical means or removal stated above. The plan must be reviewed and
approved by the District prior to the contractor beginning any work.

Preparation/Transport:
1. Package the waste generated by the paint stabilization and separate the waste into waste
streams. Conduct the required waste characterization for disposal. (Refer to Section 3.3 of this
document).

Disposal:
1. Dispose of all lead waste in accordance with Federal, State, and Local regulations.

LEAD-BASED PAINT REMOVAL- CERAMIC DEMOLITION

Engineering Controls:
1. Install a full containment work area including critical barriers, and a 3-stage worker
decontamination facility and temporary negative pressure differential.

Min. Personal Protection:
1. Half-face air-purifying respirators equipped with HEPA-P100 filters. Disposable clothing (Tyvek
[or equivalent] suits) and hand, foot, and eye protection is required.
2. Perform the required CAL-OSHA worker exposure air monitoring.

Removal:
4. Remove the material in manageable sections using manual means and wet methods.

Preparation/Transport:
1. Package the waste into waste streams. Conduct the required waste characterization for disposal.
(Refer to Section 3.3 of this document).

Disposal:
1. Dispose of all lead waste in accordance with Federal, State, and Local regulations.
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3.7.5 LEAD-CONTAINING PAINT CONSTRUCTION RELATED WORK

Procedures for impacting lead-containing paints (LCP) are not included in this abatement plan but remain
subject to regulation. All construction work activities impacting lead-containing paints (LCP) (paints
reported below 5,000 ppm) completed for this project, such as but not limited to demolition, removal,
renovation etc. remain subject to Cal/lOSHA worker exposure requirements (8 CCR 1532.1) including the
use of respirators, protective clothing, training, air monitoring, waste disposal, etc. Further, it is the
Contractors responsibility to ensure that his workers are adequately protected to potential lead exposure
during the initial monitoring period. It is the responsibility of the contractor to fully comply with the
requirements of the Cal/OSHA regulation. Cal/OSHA requirements are summarized below:

a. Employers must assess the concentration of lead breathed by workers on a regular basis for each
trigger task as per Section 1532.1(d). This is usually done by employee breathing zone air
sampling. Air sampling results are used to determine the protective measures needed as well as
the type of respirator that must be worn for protection.

i. Level 1 trigger tasks Any of the following with lead-containing coatings or materials: spray
painting, manual demolition, manual scraping or sanding, use of heat gun, power tool
cleaning with dust collection system. Minimum required respirator: half-mask respirator
with N-100, R-100 or P-100 filters.

i. Level 2 trigger tasks Any of the following with lead-containing coatings or materials: using
lead-containing mortar, lead burning, rivet busting, power tool cleaning without dust
collection system, clean-up activities using dry expendable abrasives, abrasive blasting
enclosure movement or removal. Minimum required respirator: air-supplied hood or
helmet, or loose fitting hood or helmet powered air purifying respirator with N-100, R-100
or P-100 filters.

iii. Level 3 trigger tasks Abrasive blasting, welding, cutting, or torch burning on structures
where lead-containing coatings or materials are present. Minimum required respirator: half-
mask supplied air respirator operated in a positive pressure mode.

All lead waste shall be segregated into separate waste streams. The contractor will be required to collect a
sufficient number of samples to adequately characterize the waste stream. Sample analysis will include at
a minimum, Total Threshold Limit Concentration (TTLC), Soluble Threshold Limit Concentration (STLC)
and Toxicity Characteristic Leaching Procedure (TCLP). Refer to Section 3.3 for additional information.

End of Section
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